

PREDETERMINED INCREASE

CRAFT:

Fence Builder (Carpenter)

DETERMINATION:

SC-23-31-20-2016-2

LOCALITIES:

All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa Barbara, and Ventura Counties

This predetermined increase for the above named craft applies only to the current determination for work being performed on public works projects with bid advertisement dates on or after September 1, 2016, until this determination is superseded by a new determination or a predetermined increase modification notice becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate determination which was in effect on the bid advertisement date of a project, has a single asterisk (*) after the expiration date, the rate will be good for the life of the project. However, if a prevailing wage rate determination has double asterisks (**) after the expiration date, the rate must be updated on the following date to reflect the predetermined rate change(s).

FENCE BUILDER (CARPENTER)

Determination SC-23-31-20-2016-2 is currently in effect and expires on June 30, 2017**.

Effective on July 1, 2017, there was an increase of \$1.65 allocated as follows: \$\$0.95 to the Basic Hourly Rate, \$0.25 to Health & Welfare, \$0.25 to Pension and \$0.20 to Vacation & Holiday.

There will be no further increases applicable to this determination.

Issued 8/22/2016, Effective 9/1/2016 until superseded.

This page will be updated when wage rate breakdown becomes available

Last Updated: June 26, 2017