

PREDETERMINED INCREASE

CRAFT/CLASSIFICATION:

Drywall Installer (Carpenter)

DETERMINATION:

SD-31-X-41-2018-1

LOCALITIES:

All localities within San Diego County

This predetermined increase for the above named craft applies only to the current determination for work being performed on public works projects with bid advertisement dates on or after September 1, 2018, until this determination is superseded by a new determination or a predetermined increase modification notice becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate determination which was in effect on the bid advertisement date of a project, has a single asterisk (*) after the expiration date, the rate will be good for the life of the project. However, if a prevailing wage rate determination has double asterisks (**) after the expiration date, the rate must be updated on the following date to reflect the predetermined rate change(s).

DRYWALL INSTALLER/LATHER (CARPENTER)

Determination SD-31-X-41-2018-1 is currently in effect and expires on June 30, 2019**.

Effective July 1, 2019, there was a \$3.00 increase allocated as follows: \$1.62 to the Basic Hourly Rate, \$0.25 to Health & Welfare, \$0.25 to Pension, \$0.83 to Vacation/Holiday and \$0.05 to Training.

Effective July 1, 2020, there was a \$2.00 increase allocated as follows: \$0.43 to the Basic Hourly Rate, \$0.25 to Health & Welfare, \$0.25 to Pension, \$0.07 to Vacation/Holiday and \$1.00 to Other Payments.

Effective July 1, 2021, there was a \$2.00 increase allocated as follows: \$0.68 to Basic Hourly Rate, \$0.25 to Pension, \$0.07 to Vacation/Holiday and \$1.00 to Other Payments.

There will be no further increases applicable to this determination.

Issued 8/22/2018, Effective 9/1/2018 until superseded.

This page will be updated when wage rate breakdown becomes available

Last Updated: June 25, 2021