SCOPE OF WORK PROVISIONS

CRAFT/CLASSIFICATION
Elevator Constructor

ID
62-X-1

LOCALITY

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El
Dorado, Fresno, Glenn, Humboldt, Inyo, Kings, Lake, Lassen, Madera, Marin, Mariposa,
Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Placer, Plumas,
Sacramento, San Benito, San Francisco, San Joaquin, San Mateo, Santa Clara, Santa
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity,
Tulare, Tuolumne, Yolo, and Yuba Counties and portions of Kern, San Bernardino, and
San Luis Obispo Counties north of the Tehachapi Line.

SCOPE OF WORK
ARTICLE IV
Work Jurisdiction

Par. 1. It is agreed by the parties to this Agreement that all work specified in Article IV
shall be performed exclusively by Elevator Constructor Mechanics, Elevator Constructor
Helpers, Elevator Constructor Apprentices and Elevator Constructor Assistant
Mechanics in the employ of the Company.

Par. 2.

(@) The handling and unloading of all equipment coming under the jurisdiction of the
Elevator Constructor, from the time such equipment arrives at or near the building
site, shall be handled and unloaded by the Elevator Constructors. Mechanical
equipment such as a fork lift or truck mounted swing boom may be used by the
Elevator Constructors. A derrick, crane, material or buck hoist can be used under
the supervision of Elevator Constructors to handle and unload the heavy material
described in Par. 5(a). Where unusual conditions are expected to exist prior to
delivery of equipment at or near the building site in regard to handling and
unloading of equipment in the primary or secondary jurisdiction of the local union,
the Company shall contact the Local’'s Business Representative to make
appropriate arrangements for the handling and unloading of such equipment.

(b) The erecting and assembling of all elevator equipment to wit: electric, hydraulic,
steam, belt, dumbwaiters, residence elevators, parking garage elevators (such as
Bowser, Pigeon Hole, or similar types of elevators), shuttles, compressed air and
handpower, automatic people movers, monorails, airport shuttles and like-named
devices used in the transportation of people for short distances of travel (less than
5 miles), as well as vertical reciprocating conveyor systems.



(c)

(d)

(e)
(f)

(h)
(i)
()
(k)

1.

wn

It is understood and agreed that the preassembly of all escalators, moving
stairways and link belt carriers that may be done in the factory shall include the
following:
Truss or truss sections with tracks, drive units, machines, handrail drive sheaves,
drive chains, skirts on the incline sections but not curved sections, step chains
and steps installed and permanently aligned.
Balustrade brackets may be shipped attached but not aligned.
Setting of all controllers and all wiring and conduit from the controller.

All other work on escalators, moving stairways and link belt carriers shall be
performed in the field by Elevator Constructor Mechanics, Helpers, Apprentices
and Assistant Mechanics either before or after the truss or truss sections are
joined and/or hoisted and placed in permanent position. This includes any and all
work not done in the factory.

The erecting and assembly of all theater stage and curtain elevator
equipment and guides and rigging thereto, organ consoles and orchestra
elevators shall be performed by Elevator Constructor Mechanics, Helpers,
Apprentices and Assistant Mechanics.

All wiring, conduit, and raceways from main line feeder terminals on the controller
to other elevator apparatus and operating circuits. Controllers are not to be
shipped from the factory with extended wiring attached thereto.

The erecting of all guide rails.

The installation of all grating under the control of the Company. The installation of
all counterweight screens, overhead work, either wood or iron, and all material
used for mounting of elevator apparatus in machine room, overhead or below.
The drilling of overhead beams for attaching machines, sheaves, kick angles, and
all other elevator equipment.

The setting of all templates.

All foundations, either of wood or metal, that should take the place of masonry.
The assembly of all cabs complete.

The installation of all indicators.

The erecting of all electrical or mechanical automatic or semi-automatic gates
complete.

The hanging of all automatic or semi-automatic elevator hoistway doors, together
with the installation of hangers and tracks.

The installation of all devices for opening and closing, and locking of elevator car
and hoistway doors and gates.

The drilling of doors for mounting of closing devices.

The drilling of angle supports for mounting of closing devices except one template
hole.

The drilling of sills for sill trips.

The operating of temporary cars.

The setting of all elevator pressure open or pit tanks.

The setting of hydraulic power units (power units include: motor, pump, drive valve
system, internal piping, muffler, internal wiring, controller and tank). Where power
units arrive in parts, they shall be assembled at the job site. The wiring and piping
to and between multiple hydraulic power units shall be performed at the job site.



(u) All air cushions with the exception of those built of brick or those put together with
hot rivets.
(v) Landing door entrances.

Par. 3.

(a) Nothing contained in Article IV shall preclude the Company from preassembling
and prefabricating the following:

(1)

Temporary elevators

A temporary elevator is defined as a nonpermanent elevator installed prior to
or during construction work inside or outside buildings. The assembly,
disassembly and moving of temporary elevators from job to job or area to
area may be accomplished in the most economical fashion provided,
however, whatever work is required to be performed at the job site in
connection therewith shall be performed exclusively by Elevator Constructor
Mechanics, Helpers, Apprentices and Assistant Mechanics.

Residence elevators

Residence elevators shall mean elevators installed solely for use in a single
family residence and not for general public use. Single family residences may
be part of a multi-unit structure.

Dumbwaiters

Dock elevators

Parking garage elevators (such as Bowser, Pigeon Hole or similar types of
elevators)

Apartment House elevators

Apartment house elevators shall mean an elevator installed in a multi-unit,
multifamily structure, (excluding condominiums) but not to exceed three (3)
stories in height (i.e. 36 ft.) and the elevator shall not make more than three
(3) stops nor exceed a capacity of 2500 Ibs.

Preassembled plug connectors may be used to interconnect the solid state
components of the elevator systems and to connect any component in and on
the car.

When the use of fiber optics is applied to the elevator system, preassembled
plugs/coupling devices may be used to maintain the integrity of the
connection(s).

It is understood and agreed that the connecting and/or coupling of devices will
be done by the Elevator Constructor whether accomplished by external wiring
or preassembled plug connectors as provided in this Paragraph.

Limited Use/Limited Access Elevators which shall mean elevators described
under the scope of Limited Use/Limited Access Elevators as defined in
A.S.M.E. A17.1. Incline stairway chair lifts and incline and vertical wheelchair
lifts shall mean lifts described under the scope of A.S.M.E. A17.1.

Limited Use/Limited Access Elevators, incline stairway chair lifts, inclined and
vertical wheelchair lifts, and residence elevators may be installed in the most
economical fashion, provided there is no factor of safety involved. Whatever
work is required to be performed at the job site in connection therewith shall
be performed exclusively by Elevator Constructor Mechanics, Helpers,
Apprentices and Assistant Mechanics.



(9) Landing door entrance assemblies which will be limited to struts, sills,
headers, frames and associated hardware for installation purposes: door
header including tracks, hangers, and all relating devices (adjusting and
aligning to be done in the field).

(10) Car-top inspection station which may only include pre-wired service light, gate
switch, alarm device and inspection station.

(a) Pre-wired canopies with lights and fans.

Par. 3.

(b) It is understood and agreed that the preassembly and/or prefabrication of
electric walks, Trav-o-lators, speed ramps or similar type of moving walks,
(limited to 15° incline per ANSI Code), shall include the following:

(1) Truss sections with drive units, machines, handrail drive sheaves and
drive chains installed and aligned.

(2) Truss sections with tracks installed and aligned.

(3) Balustrade brackets may be shipped attached but not aligned.

(4) Setting of all controllers and all wiring and conduit from controllers.

Work to be done in the field shall include setting and aligning of truss

sections and supports, installation of pallets (platforms and belting),

handrails, handrail idler sheaves, centering guides, combplates,

balustrades and trim.

Par. 4.

(@)

(b)

(c)

It is agreed that when sinking, drilling, boring or digging cylinder wells for hydraulic
lifts, hydraulic elevators or screw lifts, the Company shall employ Elevator
Constructor Mechanics, Elevator Constructor Helpers, Elevator Constructor
Apprentices and Elevator Constructor Assistant Mechanics.

On any job where the Company subcontracts the sinking, drilling, boring or digging
of cylinder wells for hydraulic lifts, hydraulic elevators or screw lifts, one Elevator
Constructor Mechanic shall be employed by the Company to supervise and assist
in any and/or all work related to sinking, drilling, boring or digging of the cylinder
well including the installation of the casing whether its sections be welded, screwed
or riveted or by any other method joined.

It is agreed that the work performed by the subcontractor shall be strictly limited to
work in connection with the digging of the hole and the installation of the casing. It
is understood that the Company will have the preceding sentence inserted in his
contract with the subcontractor.

Par. 5

Where heavy material is to be hoisted or lowered outside of the structure, a
derrick, crane, material or buck hoist can be used under the supervision of Elevator
Constructors in the employ of the Company. Heavy material under subparagraph
(a) is confined to machines, controllers, generators, trusses, or sections of trusses,
plungers and cylinders. (Where multiple sections of cylinders and plungers are
used, they shall be connected in the field by Elevator Constructors. Exception: the
Company’s multiple sections of cylinders may be connected either in the field or
factory up to thirty-eight (38) feet in length; where multiple sections of plungers are



used, they shall be connected in the field by Elevator Constructors.) In addition to
the foregoing, the Company shall have the right to utilize derricks, cranes, a
material or buck hoist to hoist or lower tools of the trade, gang boxes, welders, air
and gas tanks, cutting torches, material handling equipment and safety equipment.

(b) Where conditions are such that the following heavy material can be hoisted up the
hoistway, it shall be hoisted by the Elevator Constructors. Where conditions are
such that the following heavy material cannot be hoisted up the hoistway, it can be
hoisted with a crane, material or buck hoist under the supervision of Elevator
Constructors. Heavy material under subparagraph (b) is confined to beams,
sheaves, bundles of rails and all landing door entrances and assemblies as
described in Article IV, Par. 3(a)(9).

(c) The above heavy material in subparagraphs (a) and (b) shall be hoisted separately
with the exception of plungers and cylinders, rails, beams, preassembled landing
door entrances and where conditions warrant machines with beams, which may be
hoisted together.

(d) All other material is to be hoisted or lowered by Elevator Constructors without the
use of derrick or crane.

Par. 6. The wrecking or dismantling of elevator plants shall be performed by Elevator
Constructor Mechanics, Elevator Constructor Helpers, Elevator Constructor Apprentices
and Elevator Constructor Assistant Mechanics. It is understood and agreed that the
Union reserves the right to refuse to install any new elevators in any plant where the
wrecking or dismantling of the old elevator plant has been done by other than Elevator
Constructor Mechanics, Elevator Constructor Helpers, Elevator Constructor Apprentices
and Elevator Constructor Assistant Mechanics. Before the local union shall refuse to
install a new elevator, such action must be first approved by the International. Elevator
plants as referred to in this paragraph are understood to include elevators, escalators,
moving stairways, dumbwaiters, moving walks and all other equipment coming under
the jurisdiction of the Elevator Constructor.

Par. 7. Where Elevator Constructor Mechanics are not available to lay car floor
covering, it is agreed that the Company may employ others to do this work.

Par. 8. Inserts and/or bond blocks are to be set by Elevator Constructor Mechanics in
the primary jurisdictions of local unions at the option of the Company. Inserts may be
set by others outside of the primary jurisdictions of local unions where a full day’s work
cannot be provided.

Par. 9. No restrictions shall be imposed as to methods, tools, or equipment used.

Par. 10. It is agreed that the work specified in Article IV has always been performed
exclusively by Elevator Constructor Mechanics, Helpers, Apprentices and Assistant
Mechanics in the employ of the Company at the site of the installation. It is agreed that
effective July 9, 1977, the work specified in Article IV that is performed exclusively by
Elevator Constructor Mechanics, Helpers, Apprentices and Assistant Mechanics may be
performed at the site of the installation or at another assembly point provided that (1)
the assembly point is not in or adjacent to the Company’s manufacturing facility, (2) the



assembly point is within the primary or secondary jurisdiction of the local union in whose
jurisdiction the site of installation is located, and (3) the work is performed by Elevator
Constructor Mechanics, Helpers, Apprentices and Assistant Mechanics of the local
union in whose jurisdiction the site of installation is located. The unloading and handling
of all equipment coming under the jurisdiction of the Elevator Constructor at an
assembly point shall be performed in accordance with Par. 2(a) of this Article.

ARTICLE IV (A)
Systems, Modular and Industrial Structures

Par. 1. Systems Building. Systems, modular, industrialized or similar structures are
those whose superstructures and components are pre-assembled in sections, rooms, or
floors, in whole or in part, in areas adjacent to or remote from the permanent site of the
structure. The erection and assembly of elevator components in building modules is to
be done by Elevator Constructor Mechanics, Helpers, Apprentices and Assistant
Mechanics whether the assembly site is adjacent to the job or remote from the job.
Where the Company has a choice or selection of the assembly site, such sites are to be
mutually agreed upon by the General President of the International Union of Elevator
Constructors and the Company. It is understood that if members of one local perform
part of such work at an assembly site remote from the permanent job site, members of
the local covering the permanent job site will perform the remainder of the work. The
elevator work remaining to be done after modules have been put into permanent place,
shall be performed by Elevator Constructor Mechanics, Helpers, Apprentices and
Assistant Mechanics so that the jurisdiction of the Elevator Constructor as related to any
other Building Trade, shall remain intact as outlined in the latest “Green Book” or “Plan
for Settling Jurisdictional Disputes, Nationally & Locally” or its successor as approved by
the Building & Construction Trades Dept., AFL-CIO.

Par. 2. The work to be done by Elevator Constructors is as follows:

(@) The installation and assembly of all machine room equipment whether
overhead or below on prefabricated machine room floors.

(b) Assemble car frames and cabs complete with door operating equipment,
control, signal and operating devices.

(c) Connect electric traveling cables to either car, controller or half-way junction
box. The connections to be prepared and/or made at both ends of assembly
site.

(d) Shackle hoist, compensating and governor cables and pre-connect to car or
counterweight hitches.

(e) The setting of templates.

(f) The installation of all grating and counterweight screens, overhead work, either
wood or iron, and all material used for mounting of elevator apparatus in
machine rooms, overhead or below.

(g) All foundations, either of wood or metal, that should take the place of masonry.

(h) The installation and aligning of guide rails in hoistway modules.

(i) Erect and assemble doors, hangers, tracks, door locks or locking devices for
opening or closing and all related equipment.



() Install corridor side operating and signal devices.

(k) Install hoistway wiring.

() Install all elevator equipment and devices in hoistway and hoistway modules
including governor rope tension sheaves, control equipment, buffers and
supports.

(m) The operating of temporary elevators.

(n) The installation and aligning of all pistons and cylinders on hydraulic elevators.

(o) Landing door entrances.

Unloading, handling, hoisting and lowering of material covered in (a) through (o) will
be performed under the supervision of Elevator Constructors.

Par. 3. Nothing in this Article is intended to change the practices either party has
previously enjoyed in erection of elevators in conventional type buildings as related to
Article V.

ARTICLE VII
Construction Work

Par. 1. Construction work is hereby defined as erecting and assembling of apparatus as
enumerated in Article IV and Article IV (A) of this Agreement, except general repairs
and modernization as defined in Article VIII and VIII (A). It is hereby agreed that all
Construction Work as above defined shall be performed exclusively by Mechanics,
Helpers, Apprentices and Assistant Mechanics.

ARTICLE VIII
Repair Work

Par. 1. Repair Work is hereby defined as general repairs on apparatus enumerated in
Article IV and Article IV(A) of this Agreement. Repair work shall be exclusively
performed by Mechanics, Helpers, Apprentices and Assistant Mechanics.

Par. 2. General repairs are hereby defined as follows:

Team repairs:

Renewal of all ropes.

Renewal of brake linings (except small machines).

Shortening of all hoisting and counterweight cables.

Replacement of any traveling cable exceeding 50 feet in length.

Safety test where test weights are required.

Replacement of crosshead, counterweight or deflector sheave bearings.
Rescoring of sheaves or drums.

Replacement of worm and gears.

Rebabbitting of bearings.



Hydraulic repair work except cleaning, oiling, greasing, belts, small valves, adjusting
and one man pressure relief valve test performed in accordance with Appendix A,
item 22.

Adjusting or readjusting using test weights.

Realigning guide rails.

Replacing crossheads, stiles, safeties or equalizers.

Hoistway door closers with hydraulic or pneumatic checks.

All escalator and moving walk repair work must be done by a team. (Exception Article
IX, Contract Service Work, call-backs and examination may be done by one person
if there is no factor of safety).

Exception to above: Residence elevator as described in A.S.M.E. A17.1 code which
shall be one person.

One man repairs:

Installing sound isolation.

Replacement of door hangers (except for freight bi-parting doors).

All door closer work (except for freight bi-parting doors).

Rewiring car switches, governors and selectors or any other apparatus in the car.
Refastening guide rails.

Replacing or repairing car floor covering.

Rewiring or reinstalling limit switches.

Replacing automatic rail or track oilers.

One or Two Man Repairs:

Armature repairs.

Renewing of car shoes or roller guides.

Repairs to cab or car gate.

Renewal of motor bearings.

Replacing thrust bearings.

Rewiring controllers.

Installation and/or replacement of the following (except when the completion of such
work requires more than eight (8) hours, excluding travel time, it shall be performed
by a team):

Proximity devices (door protection only).

Emergency lighting (battery chargers and lights).

Braille Plates.

Telephones/Communication Devices (with existing wiring and box in place).

Fixture Cover Plates (no wiring).

Key switches/Security devices (with existing wiring, excluding full Fireman’s Service
Operation).

Controller Wiring Changes (minor changes).

Fixture Replacement (in existing locations only).

Replacement of relays, timers, or mechanical devices with solid state devices and
circuitry.

The replacement of equipment on existing elevator installations.

Other repair work assignments not listed above may be one man assignments providing
there is no factor of safety involved.



Par. 3. When escalators are prepared and/or disassembled for cleaning, oiling,
greasing, adjusting and minor replacement, (minor replacement meaning work requiring
one (1) hour or less), the work shall not be classed as repair work.

When escalators are prepared and/or disassembled for cleaning, etc., purposes as
mentioned above, and any replacement and/or repairs requiring more than one (1) hour,
only the replacement and/or repairs shall be classed as repair work.

When escalators are prepared and/or disassembled primarily for replacement and/or
repairs, all work shall be classed as repair work.

ARTICLE VIiI (A)
Modernization Work

Par. 1. Modernization work is hereby defined as any and all work performed on
apparatus enumerated in Article IV and Article IV(A) in any existing or occupied

building, to bring equipment up to date, including general repairs which are a part of a
modernization job. Installation in existing unused hoistways shall be considered
construction work unless such installation is part of modernizing an existing elevator or
an entire group. However, a job which both the machine is changed out and the rails are
removed or the machine is converted to a different type (e.g., hydro to traction, traction
to hydro, traction to traction, drum to traction, drum to hydro, hydro to hydro) and all new
rails are installed shall be construction work. An escalator modernization shall be
defined as the replacement of any or all components except the truss including general
repairs which may be a part of a modernization job. Any other general repairs and
contract service work shall be excluded from this Article. Modernization work shall be
exclusively performed by Elevator Constructor Mechanics, Elevator Constructor
Helpers, Elevator Constructor Apprentices and Elevator Constructor Assistant
Mechanics.

ARTICLE IX
Contract Service

Par. 1. Contract Service is hereby defined as any contract obtained by the Company for
regular examination or care of apparatus enumerated in Article IV and Article IV(A) of
this Agreement and general repairs as indicated in Article VIII, Par. 2 for a period of not
less than one (1) month. Contract Service Work shall be exclusively performed by
Elevator Constructor Mechanics, Elevator Constructor Helpers, Elevator Constructor
Apprentices and Elevator Constructor Assistant Mechanics.

Par. 2. One (1) Helper, Apprentice or Assistant Mechanic to one (1) Mechanic may be
employed in contract service work. The Helper, Apprentice or Assistant Mechanic when
working with the Mechanic shall perform all work assigned to him by the Mechanic.



A 70% Helper, a second year Apprentice, third year Apprentice, fourth year Apprentice
or Assistant Mechanic may work alone under the general supervision of the Mechanic in
his assigned district provided such Helper or Apprentice is met on the first job daily. The
requirement to meet on the first job daily shall not apply to the Assistant Mechanic
provided that he/she shall notify the office and the Mechanic when starting the first job
daily. The Helper, Apprentice or Assistant Mechanic shall notify the office and the
Mechanic when changing jobs and at the completion of the work day.

When working alone the Helper, second year Apprentice, third year Apprentice, fourth
year Apprentice or Assistant Mechanic shall perform only oiling, cleaning, greasing,
painting, replacing of combplate teeth, relamping and fixture maintenance, the
inspection, cleaning and lubrication of hoistway doors, car tops, bottoms, and pits,
observing operation of equipment and at no time when working alone shall such a
Helper, Apprentice or Assistant Mechanic perform any other work or function normally
performed by Mechanics. The word “District” means the regular contract service route
of the Mechanic or Mechanics to whom the Helper, Apprentice or Assistant Mechanic
has been assigned that day.

Par. 2A. When the Company obtains a contract that requires a Mechanic and Helper,
Apprentice or Assistant Mechanic to be on the job and/or in a building at all times during
the regular weekly working hours, no Probationary Helpers or Probationary Apprentices
are assigned to such regularly scheduled work.

Par. 2B. Where a Local Office has contract service work requiring more than two (2)
Elevator Constructor Mechanics full time, the third Elevator Constructor employed in
that office may be a Helper, Apprentice or Assistant Mechanic. A 70% Helper, second
year Apprentice, third year Apprentice, fourth year Apprentice or Assistant Mechanic
may work alone under the general supervision of the Mechanic in his assigned district
provided such Helper or Apprentice is met on the first job daily. The requirement to
meet on the first job daily shall not apply to the Assistant Mechanic or fourth year
Apprentice provided that he/she shall notify the office and the Mechanic when starting
the first job daily. The Helper, Apprentice or Assistant Mechanic shall notify the
Mechanic when changing jobs and at the completion of the workday. When working
alone such Helper, second year Apprentice, third year Apprentice, fourth year
Apprentice or Assistant Mechanic shall perform only cleaning, oiling, greasing, painting,
replacing of combplate teeth, relamping and fixture maintenance, the inspection,
cleaning and lubrication of hoistway doors, car tops, bottoms, and pits, observing
operation of equipment and at no time when working alone shall such a Helper,
Apprentice or Assistant Mechanic perform any other work or functions normally
performed by Mechanics.

ARTICLE X

Designation of Helper’s, Apprentice’s and Assistant Mechanic’s Work and
Qualifications



Par. 1. It is agreed by the Union that there shall be no restrictions placed on the
character of work which a Helper, Apprentice or Assistant Mechanic may perform under
the direction of a Mechanic. A Helper, Apprentice or Assistant Mechanic certified to
weld shall be paid Mechanic’s rate when performing welding, (excluding tack welding).
However, Helpers, Apprentices and Assistant Mechanics on contract service work are
subject to the provisions of Article IX.

Par. 2. The total number of Helpers, Apprentices and Assistant Mechanics employed
shall not exceed the number of Mechanics on any one job, except on jobs where two
teams or more are working, one extra Helper, Apprentice or Assistant Mechanic may be
employed for the first two teams and an extra Helper, Apprentice or Assistant Mechanic
for each additional three teams. Further, the Company may use as many Helpers,
Apprentices and Assistant Mechanics as best suits his convenience under the direction
of a Mechanic in wrecking old plants and in handling and hoisting material, and on
foundation work. When removing old and installing new cables on existing elevator
installations, the Company may use two Helpers, Apprentices or Assistant Mechanics to
one Mechanic.

APPENDIX A
Decisions of the Joint Industry Committee

The following decisions of the Joint Industry Committee were included as Appendix A to
the Standard Agreement between NEII and the IUEC which expired on July 8, 2022.
NEBA and the Union recognize these decisions as binding during the term of the
present Agreement, except to the extent any of these decisions are in conflict with
changes made to Article IV or Article IV (A) during negotiations for the present
Agreement.

1. Wiring of Car Stations

After due consideration of all the information that the Executive Board could gather,
back as far as 1948, it was the decision of the Board that the Manufacturers be
permitted to do the internal wiring in the car stations to a terminal block within the car
station.

2. Pre-Drilled Overhead Beams

Decision arrived at was that Otis would refrain from drilling holes on the bottom flange of
the eye beam used to support the deflector sheave as soon as it was possible to stop
the production line.

3. Pre-Wiring of Controllers

On the protest registered over the pre-wiring of controllers, the employers agreed that
the pre-wiring of cross connections on controllers would be discontinued and in the
future, auxiliary panels would go out without any leads for any wiring on them.



The employers further agreed that there would be no objection to a local removing the
wiring, and replacing it, until the situation is corrected.

4. Multi-Wire Cable

The ruling of the Board was that the use of multi wire cable has become prevalent
throughout the Industry and they can find no objection to its use.

5. Key Hole Slots

A review of past decisions and precedent established the fact that it had been
previously agreed that key hole slots provided in car and/or landing doors are not a
violation of Article IV of the Standard Agreement.

Also, it is found that it had previously been agreed that holes provided in the factory for
mounting of interlocks, safety edges, detectors and photocells, are not a violation of
Article IV of the Standard Agreement.

When Door Closer arms, lazy arms, or relating arms are fastened to the doors by
means of drilled and/or tapped holes on the door such drilling and tapping shall be done
in the field by Elevator Constructors. In cases where doors are delivered to the job site,
pre-drilled or tapped for such devices as referred to in this paragraph, doors will not be
installed until a satisfactory settlement between the employer and the Union is made.

6. Escalators

It is agreed that the escalator truss or parts of truss maybe used as a shipping container
for escalator components, such as tracks, sprockets, etc. Such components shall be
secured within the truss with only sufficient fastenings to provide safe transit and shall
not be permanently aligned.

It shall not be a requirement that tracks be removed from the truss prior to final
alignment.

Connections between the straight inclined track system and the upper and lower end
curved track systems shall be made in the field by Elevator Constructors.

Upper and lower sprockets or carriages are to be installed in the field by Elevator
Constructors. See Article IV, Par. 2, Item C for additional information.

7. Extended Wiring On Controllers
Controllers are not to be shipped from the factory with extended wiring attached thereto.

In the case of escalator controllers, because of limited space available, extended wiring
in the form of cables or separate wires may be connected at one end to the controller in
the factory provided, however, that the other end of such extended wiring is not
prepared for connections.



8. Plug-in Connections Door Protection

Prepared plug-in connections for door protection devices such as furnished on the
photobell protection device is not a violation of Article IV of the Standard Agreement.

9. DMR Plug-in Connection

The plug connection presently being used on the DMR Regulating Unit will be
discontinued. Factory installed wires leading out of the regulator shall have the loose
ends unprepared for field connection by the Elevator Constructor.

It is agreed that the employer will use up present stock of regulators equipped with
plugs. However, any regulators installed on new jobs after July 1, 1964, will be prepared
as described in the above paragraph.

10. Car Door Operators

Haughton Type ‘T’ and ‘TH’ and Westinghouse Type ‘E’ and other similar car door
operators shall have the external wiring to the motor and the door or gate contact
installed in the field by Elevator Constructors.

11. Wood Flooring

When wood flooring on elevator platforms, including stage lifts, organ consoles and
orchestra elevators, is to be installed in the field the work shall be done by Elevator
Constructors.

12. Door Operators

(1) The pattern for the Industry, for shipping door operators would be based on the
practice in existence at the time of the Joint Industry Committee’s decision of
December 12, 1963.

(2) As a guide for present and future Joint Industry Committees, it was determined that
the following Exhibits would be used to settle any future dispute relative to the
shipping of door operators and would be construed as examples of the practice in
existence in December 9-12, 1963.

Exhibit ‘A’ (Haughton ‘T” Operator as per photo dated 12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all greenfield, all
greenfield connectors and the gate switch shall be removed.

Exhibit ‘B’ (Haughton “TH’ Two-speed Operator as per photo dated 12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all greenfield, all
greenfield connectors and the gate switch shall be removed.

Exhibit ‘C’ (Haughton ‘TH’ Center-opening Operator as per photo dated 12/13/67)



Operators may be shipped as per this Exhibit except all external wiring, all greenfield, all
greenfield connectors and the gate switch shall be removed.

Exhibit ‘D’ (Westinghouse ‘E’ Line Operator as per photo 500581A, dated 12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all greenfield, all
greenfield connectors and the magnetic locks shall be removed.

Exhibit ‘E’ (Dover Operator per photo dated 12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all greenfield, all
greenfield connectors, the gate switch and the cams to actuate the safety edges shall
be removed.

13. Pre-Assembling of Machine to Machine Beams (Armor Elevator Co.)

It was agreed by the Joint Industry Committee that the Armor Elevator Company is in
violation of Article IV, Par. 2, sub-item “g” of the Standard Agreement by the method of
pre-assembling the machine to the machine beams and the pre-drilling of the governor

mounting plate.
14. Holes Drilled in the Factory for the Mounting of Sight Guards

shall not be considered a violation of Article IV of the Standard Agreement. The
installation (and tapping if required), shall be done in the field by Elevator Constructors.

15. Type M Hoistway Door Track Assembly (Haughton Elevator Company)

It was mutually agreed that the spirator would be removed and that the pre-drilling and
tapping was covered by Decision #1 of the Joint Industry Committee
dated December 12, 1963.

16. Pre-Fastening Booster or Blocking Beams to Machine Beams (General
Elevator Company of Baltimore)

The Joint Industry Committee finds that General Elevator of Baltimore method of pre-
fastening booster or blocking beams, as established and shown on Exhibit ‘A’ entitled
“Standard Machine Beam Detail with Booster Beam” dated May 7, 1968 is not a
violation of Article IV.

17. Dover Leveling Switches

Dover Leveling Switches, as they are now constructed, are not a violation of the
Standard Agreement.

18. Westinghouse and Otis Basement Machines



Westinghouse Basement Type #28 Geared Machine with deflector sheave attached as
per DS Sheet 274D and Otis Basement Type 16BT machine with attached deflector
sheave as per sheet 6588G are not in violation of Article IV of the Standard Agreement.

19. Top Emergency Exit Switches (Otis)
It was agreed that the switch could be removed in the field and remounted.
20. Otis Integral Hanger

That the primary function and responsibility of both the Union and the Industry is to
assure a safe, reliable and workmanlike installation as regard door equipment. The
employers agree that they cannot object to the dismantling of components if such
becomes necessary to accomplish this.

(It continues:) There has been some question on interpretation of this clause, therefore,
it has been agreed that the application of this decision requires that the Mechanic-in-
charge use his discretion with regard to removal of the hanger bar to accomplish the
stated objective. Management supervisors should not be critical or attempt to penalize
the Mechanic for using such discretion but if he questions the decision, it should be
adjusted between the Construction Manager and the Local Business Representative.

At the 1954 meeting of the International Executive Board and the Manufacturers’ Labor
Committee, it was mutually agreed that:

The Executive Board believes that when Article IV, Par. 8, that states “NO restrictions
shall be imposed as to methods, tools, or equipment used” was written in the Standard
Agreement, neither party, at the time, had in mind lethal tools, therefore; we believe the
members of the International Union have a perfect right to refuse to use explosive
powered tools.

21. Cargo Masters 500 Ibs. up to 1000 Ibs.

All door assembly units must be removed before installation of car.

Pre-wiring of Cargo Master to be limited to door and ejector operation.

Ejector unit must be shipped separately.

The above conditions apply specifically to the Cargo Master with a capacity of 500 Ibs.
to 1000 Ibs. as manufactured by Guilbert, Inc., and are not to be applied to the D/W
provision of Article IV, Par. 3, Item 3, of the Standard Agreement.

22. Procedure For One Man Pressure Relief Valve Test

At a meeting of the National Arbitration Committee held on February 8, 1984, at the
Sheraton Bal Harbour, Bal Harbour, Florida, and as amended on January 24, 2022, it



was jointly agreed that pressure relief valve test work may be performed by one
Mechanic so long as the following procedure is followed:

Item 1. The elevator must be equipped with a quick release coupling to which a
pressure gauge could be connected.

Item 2. The Elevator Constructor Mechanic is to be supplied with a temporary run button
(the cable is to be of a length which would permit the Elevator Constructor to position
himself outside of the machine room or the hoistway while performing the test).

Item 3. Gain control of the elevator at the bottom floor, barricade the bottom landing
entrance, doors closed, and no passengers verified, deenergize the main line
disconnect following proper LOTO, test and verification procedures. Close the manual
oil supply line shut off valve located in the machine room (if provided).

Item 4. Refer to the electrical wiring diagrams to put the unit on inspection or test mode.
Add temporary jumpers if required, in accordance with Company jumper policy. Connect
the temporary run button to the appropriate terminals. Connect the pressure gauge to
the quick release coupling.

Item 5. Remove LOTO, energize the main line disconnect, with the manual oil supply
line shut off valve located in the machine room (if provided) closed and position yourself
outside of the machine room and/or hoistway. Utilizing the temporary run button, ensure
that the relief valve bypasses with the full output of the pump at a gauge reading of
150% or less of the working pressure.

Item 6. After checking the pressure gauge the Mechanic is to release the hydraulic
pressure from the system, deenergize the mainline disconnect using proper LOTO, test
and verification procedures and inspect hydraulic system (machine room side) for
possible damage or leakage.

Item 7. Remove LOTO, energize the main line disconnect, and position yourself outside
of the machine room and/or hoistway. Utilizing the temporary run button, run the
elevator up against the stop ring until you observe (hear) the bypass valve open. The
full output of the pump should bypass at a gauge reading of 150% or less of the working
pressure.

Item 8. After checking the pressure gauge the Mechanic is to deenergize the mainline
disconnect using proper LOTO, test and verification procedures, open the bottom
hoistway door using safe hoistway access procedures, and from the landing, observe
the cylinder and pipe for possible damage or leakage. Upon completion of visual
inspection, ensure the hoistway doors are closed and locked.

Item 9. If damage has occurred, properly secure the unit, until it is repaired in the
normal manner using a repair crew.



Item 10. Remove and account for all temporary jumpers utilized during the test. Remove
the temporary run button, pressure gauge, and energize the mainline disconnect. The
car will then be restored to normal service and observed as it runs the first few trips.
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